Preliminary Estimate of Probable Cost
Sesko Nusaince Abatement
City of Bremerton

OUTLINE OF CONTRACT SPECIFICATIONS

PART 1
Scope of Work

e Mobilization and Site Preparation

e Hazardous Waste Containment

e Destruction, Handling, Transport, Disposal
Site Cleanup

PART 11
Bid Procedures/Contract Forms
e Instructions to Bidder’s
Mandatory Site Walk
References/Relevant Experience
Prevailing Wages
Bid Bond
Non-Collusion
Proposed Subcontractors
Certification of non-Segragated Facilities
Licenses
— Hulk Hauler
— Contractor’s Registration
—  Subcontractor Registration
e Insurance (City legal to confirm limits)
— General Liability (including Automobile)
— Builders All Risk
—  Workmans Compensation
— Public Liability
Longshoremans and Harbor Workers Insurance

I

e Bid

— Modified Lump Sum per Site (see attached bid form)
e Contract

—  See attached contract form.

PART II1
Progress of Work
e Conflict and Precedence
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e Disputes and Litigation

e Authorized Representative

e Supervision

e Progress of Work

Liquidated Damages

State and Local Regulations
Work in Public Right-of-Way
Permits and Inspections
Waste Site

Operations and Storage Areas
Street and Roadway Cleaning
Health and Safety
Construction Access
Submittals

Salvable Materials

Option A - “It is understood that any value recovered by the Contractor through the recycling,
salvage, re-use, or resale of removed items shall be reported to the City and will be deducted
from the Lump Sum contract bid.

Option B — “It is understood that any value recovered by the Contractor through the recycling,
salvage, re-use, or resale of removed items shall be reflected in the Contractor’s Lump Sum bid.”

Additionally, prior to the commencement of contract work, the Contractor has the option to
negotiate directly with the City for the purchase of any vehicle, vessel, equipment, and/or
material located on the Project Site. The Contractor shall provide within five days following the
City’s acceptance of the offer to purchase a certified check for the negotiated amount made
payable to the City of Bremerton. The City shall hold any sale value received from the
Contractor until completion of the Project at which time the value will be deducted from the
City’s cost of abatement. The Contractor shall remove, at Contractor’s expense all purchased
materials within 3 days of delivering payment to the City. Any purchased materials remaining
on-site beyond the 3 days will be subject to liquidated damages.

PART IV

Special Provisions

Contractor’s Responsibility

Owner’s Responsibility

Role of the Engineer

Site Preparation

— Sediment and Erosion Control

— Traffic Control

— Submittals

e Hazardous Materials/Waste
— Submittals

e ARSENAL WAY
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¢ PE

e Site Cleanup/Demobilization

On-site Destruction
Remove Vehicles
Remove Equipment
Remove Misc. Materials
Submittals

NNSYLVANIA AVE

On-site Destruction
Remove Vehicles
Remove Equipment
Remove Misc. Materials
Marine Salvage
Submittals

e Measurement and Payment

ATTACHMENTS

Site Inventory

e Arsenal

e Pennsylvania
Site Photographs

e Arsenal

e Pennsylvania
Traffic Routing
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